

THE CITY OF THOROLD

CLAIRMONT STREET AND SULLIVAN AVENUE ROAD RECONSTRUCTION,
WATERMAIN AND SEWER REPLACEMENT

ADDENDUM NO. 1

1. Directive

This addendum shall form an integral part of the Request for Proposal for the above contract and shall be read in conjunction therewith. This addendum shall, however, take precedence over all requirements of the previously issued proposal documentation with which it may prove to be at variance, unless otherwise clarified by the Engineer.


This addendum must be signed by the Proponent in the appropriate space and placed in Envelope "1" at the time of submission. Proposals not including this signed addendum as requested may be rejected as informal.

2. Revisions to Appendix B

Please review and submit the revised Appendix B below. The Project Management, Contract Administration and Site Inspection is to be based on 65 Working Days.

Date Issued: July 12, 2019

Signature: _____



Ryan Maiden, B. Eng.
Project Manager, Engineering Division

Proponents Signature: _____

Date: _____

**CLAIRMONT STREET AND SULLIVAN AVENUE ROAD RECONSTRUCTION,
WATERMAIN AND SEWER REPLACEMENT RFP # 2019-510**

Appendix B: SUMMARY OF FEES & DISBURSEMENTS

The Summary of Fees and Disbursements to be submitted in Envelope '2'. The City will not accept the proposal if this condition is not met. The City Reserves the right to correct a proposal's fees and disbursements schedule containing mathematical errors. Each proponent is to attach a time-task fee breakdown to be included in envelope 2. The City reserves the right to undertake a portion of or all the project components. Use of the Contingency Allowance will be at the discretion of the City of Thorold only.

<u>Engineering Design</u>	Fee	H.S.T.	Upset Limit (inc. 13% HST)
Preliminary and Detailed Design			
• Fees			
• Disbursements:			
• Other (Specify):			
Total (Upset Limit)			

<u>Tendering & Award</u>	Fee	H.S.T.	Upset Limit (inc. 13% HST)
• Fees			
• Disbursements:			
• Other (Specify):			
Total (Upset Limit)			

<u>Project Management, Contract Administration and Site Inspection Services (Based on 65 Working Days)</u>	Fee	H.S.T.	Upset Limit (inc. 13% HST)
• Fees			
• Disbursements:			
• Other (Specify):			
• Total (Upset Limit)			

Combined Total (Upset Limit)			
-------------------------------------	--	--	--